



INTENTION TO AWARD A CONTRACT

(Also published in terms of section 45(3)(b) of the Public Procurement Act No. 7 of 2011 on the public procurement website: www.sppra.co.sz)

DATE OF FIRST PUBLICATION OF THIS NOTICE	23rd SEPTEMBER 2022
TENDER NO	EWSC 20 OF 2022/2023
NAME OF TENDER	ORGANISATIONAL DEVELOPMENT REVIEW
APPROVALS AUTHORITY	Eswatini Water Services Corporation
PROCURING ENTITY	Eswatini Water Services Corporation
REQUESTING ENTITY	Eswatini Water Services Corporation

In terms of section 45 of the Public Procurement Act No. 7 of 2011 (the Act), following a competitive bidding process, notice is hereby given that a contract award decision for the above cited tender has been reached by the approvals authority as follows:

DETAILS OF BEST EVALUATED RESPONSIVE TENDERER	
NAME	Impela Consulting Services
NATIONALITY	South African
PROPOSED CONTRACT PRICE	SZL 2 413 620.00 (Two Million Four Hundred and Thirteen Thousand Six Hundred and Twenty Emalangeni)
TOTAL EVALUATION SCORE	92%

It must be noted that, in terms of section 45(2) of the Act, the above contract award decision does not constitute a contract.

Further, in terms of section 45(4), 46, and 47 of the Act, all tenderers who submitted bids are hereby notified that a period of ten (10) working days is hereby allowed for submission of any application for review from the above stated date of first publication of this notice.

DETAILS OF ALL OTHER UNSUCCESSFUL BIDDERS			
NAME	NATIONALITY	BID PRICE AS READ OUT	REASON FOR DISQUALIFICATION
360 Degree Business Solutions	Swati	N/A	Did not meet minimum required technical evaluation score of 70%. Outlined



			workplan is clear and project completion is within the financial year. However, Debt management framework activities not reflective on the workplan.
AMRS	Swati	N/A	Did not meet minimum required technical evaluation score of 70%. Outlined workplan is clear but has missing key activities for the project, e.g.process mapping, Debt Management Framework activities.
Africa International Advisors	South African	N/A	Did not meet minimum required technical evaluation score of 70%. Outlined workplan is clear but unrealistic. The project completion is way beyond the strategic period, May 2027.

D. Nyandu

SECRETARY TO THE TENDER BOARD

